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1 INTRODUCTION:  

1.1 Institute for Plasma Research (IPR) is an Aided Institute of Department of Atomic Energy, and 

the Institute is planning to appoint a Liaison consultancy firm (Liaison consultant) to liaise with 

statutory authorities for obtaining clearances, approvals and permissions for the proposed new 

construction projects at IPR campus. ITER-India is a group of employees working for ITER 

project under IPR.   

1.2 Liaison Consultancy firm (Liaison Consultant) to liaise with Statutory Authorities 

(GMC/AMC/GIDC/GUDA/AUDA / any other Statutory Authorities as applicable) to obtain 

necessary permissions and approvals related to Environment clearances, construction 

commencement, building use after construction etc. related to proposed new construction 

projects in IPR campus, Near Indira Bridge, Bhat, Gandhinagar (1) ITER-India office building 

(2) New Canteen Building, (3) Reception Building, (4) Sewage Treatment Plant (STP), (5) 

Shed for stores, and (6) Land ownership (if any) related clearances etc. required for before 

construction, during construction and after construction stages. 

The proposed Land area of the project is approx. 3200 sq.m. 

2 ABBREVIATIONS 
AAI : Airports Authority Of India 

AMC : Ahmedabad municipal corporation 

AUDA : Ahmedabad Urban Development Authority 

CA : Chartered Accountant 

CC : Commencement Certificate  

CFO : Chief Fire Officer 

CPWD : Central Public Works Department 

EEC : Essential Eligibility Criteria 

EMD : Earnest Money Deposit 

DP : Development Plan/Permission 

GIDC : Gujarat Industrial Development Corporation 

GMC : Gandhinagar Municipal Corporation 

GUDA : Gandhinagar Urban Development Authority 

IPR : Institute for Plasma Research 

IS : Indian Standard Codes 

MES : Military Engineer Services 

MoEF : Ministry of Environment and Forests 

NAD : National Academic Depository 

NOC : No Objection Certificate 

State PWDs  : State Public Works Department 

AE(WW) : Assistant Engineer Water Work 

CE(SWD) : Chief Engineer (Storm Water Drain ) 

EE(SP)P&D : Chief Engineer(Sewerage Project), P&D 

EE(SWM) : Chief Engineer (Solid Waste Management) 

STP : Sewage Treatment Plant 

sq. m : Square Meter 
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3 SCOPE OF WORK: 

3.1 Liaison Consultancy firm (Liaison Consultant) is responsible to take up liaising work related 

to obtain mandatory statutory clearances, approvals and permissions for all stage of proposed 

new construction works inside IPR campus. The scope of work covers all construction stages 

that need liaising to obtain Statutory approvals and permissions like Statutory Approvals 

required before Construction, during Construction, and after Construction stages, but shall not 

be limited to only these approvals. All Mandatory and obligatory actions to complete the 

Statutory clearances, approvals and permissions for the construction clearances and 

permissions, environment clearances and permissions related to building usages, same shall be 

arranged by the successful bidder and shall be covered in the scope of Liaison Consultancy 

firm (Liaison Consultant) without claiming any additional cost/charges for the same.  

3.2 Liaison Consultancy firm (Liaison Consultant) shall obtain all statutory clearances from 

Statutory Authorities (GMC/AMC/GUDA/AUDA/ other Statutory Authorities as applicable), 

for the proposed new construction projects (1) ITER-India office building (2) New Canteen 

Building (3) Reception Building (4) Sewage Treatment Plant (STP) (5) Shed for stores and (6) 

Land Ownership (if any) related clearances etc. All proposed new construction projects are 

likely to be completed in approx. 4 years from the date of award of this contract. 

3.3 Timeline and execution schedule of each proposed new construction projects shall be different 

and Liaison Consultancy firm (Liaison Consultant) shall be responsible to organise visit of 

statutory authorities and coordination with statutory authorities for the all stage of Construction 

such as before Construction, during Construction, and after Construction stages accordingly 

for all proposed new construction projects. 

3.4 It is not the intent to specify completely herein all aspects of the work, nevertheless complete 

services shall conform in all respects and shall complete and comply in a manner acceptable to 

the ITER-India, IPR (Purchaser).  

3.5 Liaison Consultancy Firm (Liaison Consultant) scope of work shall definitely include but shall 

not be limited to the following: 

A. Environment Clearances 

i) Make applications to obtain necessary Environment Clearance from Statutory Authorities to 

initiate the construction work at site. Preparation of Environment clearance certificate related 

drawings. Environment clearance certificate (MoEF approval letter)  

ii) Obtaining NOC from Forest Department/Tree cutting Authority as applicable (which includes 

cutting, transporting and transplantation of trees) 

iii) Submission of drawings and other supporting documents to obtain “Environment clearances and 

Permission”. 
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B. Stage-I(One): Statutory Approvals required Before Construction Phase. 

i) Development permission (DP) part plan & Zoning certificate: Make Development 

permission (DP) application at municipal authority to obtain development permission, approval 

of Buildings plan, and commencement letter from relevant authority. 

ii) Obtaining of Building Plan Approvals including Commencement Certificate (CC): This 

shall include all the required pre-clearances for Commencement Certificate such as NOC from 

Statutory Authorities as applicable. DP remarks, submission of undertakings & all letters/notices 

and/or any other as listed in Plan Approval Letter (PAL). 

iii) Obtain necessary approvals /permissions in timely manner for development permission, plinth 

check, until building use permission etc. for progress of all projects.  

iv) Regular follow up and submission of construction work Progress report to Statutory Authorities 

(as applicable) to obtain approvals. 

v) Preparation of as built drawings considering actual construction for obtaining Building Use 

permission. 

vi) Obtaining NOC and Permission from Airport authority of India’s (AAI's) (i.e. Airport NOC for 

height clearance). 

vii) Obtaining necessary opinion of Town planning Officer's (T.P.O), obtaining land ownership (if 

any) related clearances etc. 

viii) Preparation and submission of Architectural drawings in the prescribed format for the proposed 

works as per statutory / regulatory norms of AMC / GMC / GIDC / GUDA / AUDA / other 

Statutory Authorities based on the input drawings provided by IPR. Review and inputs as based 

on Authority’s GDCR for concept finalization of schematic drawings of architect, and 

Schematic drawings finalization (finalization of architectural drawings). Signing as an Architect 

on all drawings and documents (as and where necessary).  

ix) Preparation of stamp papers (affidavits) and other necessary documents, required by relevant 

authorities necessary for the application form. Preparation of all relevant documents as per 

statutory / regulatory norms of AMC / GMC / GUDA / AUDA / other Statutory Authorities as 

applicable.  

x) Preparation of fire & HVAC etc. opinion related drawings, obtaining Chief fire officer's (CFO) 

opinion and NOC from CFO. Appointment of any other approved consultants (if required) as 

per statutory norms shall be under the scope of bidder. (i.e. Fire, HVAC, etc.)  

xi) Obtaining Police NOC (if required by authority), 

xii) Preparation of required format drawings and submission of drawings for approval of building 

plan with floor plans section and elevation layout plan & parking layout plan etc., 
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xiii) Submission of drawings and other supporting documents to obtain “Construction clearances and 

Permission”. 

xiv) Signing of Engineers and Signing of Clerks of works. 

xv) Prepare layout Plan as per Town Planning Scheme in auto cad format (where required) 

xvi) To assist department Engineer /Architect to get register themselves with GMC / GIDC / GUDA 

/ AUDA / Statutory Authorities. 

xvii) Lamination of approved building plans. 

xviii) To Submit AUTOCAD Drawings file to Institute for record. (Soft Copy). 

xix) Bidder shall obtain Record of Rights (Land) i.e. Revenue Record of 7&12. 

xx) Bidder shall take the Photographs of plot for submission to relevant authorities. 

C. Stage-II(Two): Statutory Approvals required During Construction 

i) Obtaining and Compiling of all required Statutory Clearances as listed in Plan Approval Letter 

of respective project during construction stage.  

ii) All pre-compliance clearances for obtaining Completion Certificate and Occupation Certificate 

such as CFO, Forest Department/ Tree cutting Authority as applicable (which includes planting 

of new trees as per requirement), AAI, AE(WW), HE(WS), EE(SP)P&D, CE(SWD), 

EE(SWM), submission of undertakings & all letters/notices and/or any other as listed in Plan 

Approval Letter (PAL), 

iii) Regular follow up and submission of construction work Progress report to GMC / GIDC / 

GUDA / AUDA / Statutory Authorities (as applicable) to obtain approvals. 

iv) Preparation of as built drawings taking into account actual construction for obtaining Building 

Use permission. 

v) Submission of file to Statutory Authority (online / off line as required) along with canvas 

mounted drawings and acceptance of the same by concerned Statutory Authority. 

vi) Site visit of Statutory Authority’s officer to check margins and other details as per submitted 

building plans.  

vii) On completion of construction up to plinth level submit a notice to Statutory Authority’s for 

checking construction progress report & site visit of Statutory Authority’s staff (post DP 

approval compliances),  

viii) On completion of construction of super structure, submit a notice to Statutory Authority’s for 

checking construction progress report & site visit of Statutory Authority’s staff (post DP 

approval compliances).  
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ix) On completion of construction of last storey of building completion, submit a notice to Statutory 

Authority’s for checking construction progress report & site visit of Statutory Authority’s staff 

(post DP approval compliances).  

x) Site visit of Statutory Authority’s officer to check completed building. 

D. Stage-III(Three): Statutory Approvals required After Construction 

i) Bidder shall obtain Building completion / Occupation Certificate (CC/OC) and compliance there 

in, if any including canvas mounted completion certified drawings. 

ii) Bidder shall obtain Chief fire officer's NOC (i.e. Fire Department NOC), 

iii) Bidder shall obtain Lift use NOC (if any, wherever require).  

iv) Make Building Use Permission (BU Permission) application, Submission of drawings and other 

applicable documents and obtain ‘Building Use’ (BU) permission with receipt from Statutory 

Authorities as applicable within stipulated time duration. 

v) Bidder shall submit Lamination copy of approved building plans. 

3.6 Consultancy firm (Liaison consultant) shall also carryout works related to obtaining land 

ownership (if any) clearances from Statutory Authorities as and when required during the 

completion of projects. 

3.7 Completion of above task shall not relive the Consultancy (Liaison consultant) from its 

responsibility, if after the Building Use (BU) permission, any clearances, approvals and 

permissions require from AMC /GMC / GIDC / GUDA / AUDA / any other Statutory 

Authorities, same shall be arranged and provided by the Consultancy firm (Liaison consultant). 

Finalization of contract/scope of work shall be subjected to completion of all the statutory 

clearance, approvals and permissions which are mandatory and necessary for all the stage of 

construction such as before construction, during construction, after construction and building 

use permission. 

4 DOCUMENT DELIVERABLES:  

4.1 Obtaining Commencement Certificate including Plan Approval Letter and all clearances 

required and/or submitted for obtaining Commencement Certificate as mentioned in Stage-

I(One). 

4.2 File containing all required original clearances as listed in Plan Approval Letter (PAL) copies 

of which were submitted to Statutory Authority for obtaining Completion Certificate / 

Occupation Certificate as mentioned in Stage-II(Two). 

4.3 Liaison Consultancy firm (Liaison consultant) shall submit interim reports/ schedule visits 

during construction as necessary. 

4.4 Obtaining Completion Certificate / Occupation Certificate and Completion Certified drawings 

from Statutory Authority and compliance there in, if any, also clearance on land ownership if 
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any from authority to be obtained. 

4.5 After completion of construction work, Liaison consultancy firm (Liaison consultant) will be 

intimated to start process for obtaining Building Usage permission. After intimation, 

consultancy firm (Liaison consultant) will obtain Building use permission within 3 months and 

submit it to Purchaser. 

 

5 STATUS OF NEW CONSTRUCTION PROJECTS 

Table showing list of liaising stages for new construction projects, to be considered: 

 

Sl. 

No. 
Description of Project Present Status 

Stages to be considered for 

hiring Liaison Consultants 

01. ITER-India office building Planning Completed Stages I, II & III. As per 3.5 

02. New Canteen Building  Planning Completed Stages I, II & III. As per 3.5 

03. Reception Building  Planning Completed Stages I, II & III. As per 3.5 

04. Sewage Treatment Plant (STP) and Planning Completed Stages I, II & III. As per 3.5 

05. Shed for stores Planning Completed Stages I, II & III. As per 3.5 

 

As there are certain areas like, stairs head rooms, lift machine rooms, etc. under OHTs are to be 

included in area calculations for Plan Approvals as per AMC/GMC bye laws. 

 

6 CONTRACT VALIDITY 

Approximate estimated time for completion is 4 years from the date of award of this consultancy 

contract. Service contract shall be valid until obtaining BU permissions for all projects. In case of BU 

permissions for all the projects are not obtained within 4 years, the contract will be extended on the 

same rate and terms and conditions for a suitable period. 


