A ITER-India GeM Bid No.
| JITER-India (Institute for Plasma Research) GEM/2023/B/3626001

1 INTRODUCTION:

1.1 Institute for Plasma Research (IPR) is an Aided Institute of Department of Atomic Energy, and
the Institute is planning to appoint a Liaison consultancy firm (Liaison consultant) to liaise with
statutory authorities for obtaining clearances, approvals and permissions for the proposed new
construction projects at IPR campus. ITER-India is a group of employees working for ITER
project under IPR.

Liaison Consultancy firm (Liaison Consultant) to liaise with Statutory Authorities
(GMC/AMC/GIDC/GUDA/AUDA / any other Statutory Authorities as applicable) to obtain
necessary permissions and approvals related to Environment clearances, construction
commencement, building use after construction etc. related to proposed new construction
projects in IPR campus, Near Indira Bridge, Bhat, Gandhinagar (1) ITER-India office building
(2) New Canteen Building, (3) Reception Building, (4) Sewage Treatment Plant (STP), (5)
Shed for stores, and (6) Land ownership (if any) related clearances etc. required for before
construction, during construction and after construction stages.

The proposed Land area of the project is approx. 3200 sg.m.

2 ABBREVIATIONS
AAl ; Airports Authority Of India
AMC : Ahmedabad municipal corporation
AUDA : Ahmedabad Urban Development Authority
CA : Chartered Accountant
cC : Commencement Certificate
CFO : Chief Fire Officer
CPWD : Central Public Works Department
EEC : Essential Eligibility Criteria
EMD : Earnest Money Deposit
DP : Development Plan/Permission
GIDC : Guijarat Industrial Development Corporation
GMC : Gandhinagar Municipal Corporation
GUDA X Gandhinagar Urban Development Authority
IPR : Institute for Plasma Research
IS : Indian Standard Codes
MES X Military Engineer Services
MoEF : Ministry of Environment and Forests
NAD : National Academic Depository
NOC X No Objection Certificate
State PWDs : State Public Works Department
AE(WW) X Assistant Engineer Water Work
CE(SWD) X Chief Engineer (Storm Water Drain )
EE(SP)P&D : Chief Engineer(Sewerage Project), P&D
EE(SWM) : Chief Engineer (Solid Waste Management)
STP : Sewage Treatment Plant
Sq. m : Square Meter
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3 SCOPE OF WORK:

3.1 Liaison Consultancy firm (Liaison Consultant) is responsible to take up liaising work related
to obtain mandatory statutory clearances, approvals and permissions for all stage of proposed
new construction works inside IPR campus. The scope of work covers all construction stages
that need liaising to obtain Statutory approvals and permissions like Statutory Approvals
required before Construction, during Construction, and after Construction stages, but shall not
be limited to only these approvals. All Mandatory and obligatory actions to complete the
Statutory clearances, approvals and permissions for the construction clearances and
permissions, environment clearances and permissions related to building usages, same shall be
arranged by the successful bidder and shall be covered in the scope of Liaison Consultancy
firm (Liaison Consultant) without claiming any additional cost/charges for the same.

Liaison Consultancy firm (Liaison Consultant) shall obtain all statutory clearances from
Statutory Authorities (GMC/AMC/GUDA/AUDAV/ other Statutory Authorities as applicable),
for the proposed new construction projects (1) ITER-India office building (2) New Canteen
Building (3) Reception Building (4) Sewage Treatment Plant (STP) (5) Shed for stores and (6)
Land Ownership (if any) related clearances etc. All proposed new construction projects are
likely to be completed in approx. 4 years from the date of award of this contract.

Timeline and execution schedule of each proposed new construction projects shall be different
and Liaison Consultancy firm (Liaison Consultant) shall be responsible to organise visit of
statutory authorities and coordination with statutory authorities for the all stage of Construction
such as before Construction, during Construction, and after Construction stages accordingly
for all proposed new construction projects.

It is not the intent to specify completely herein all aspects of the work, nevertheless complete
services shall conform in all respects and shall complete and comply in a manner acceptable to
the ITER-India, IPR (Purchaser).

3.5 Liaison Consultancy Firm (Liaison Consultant) scope of work shall definitely include but shall
not be limited to the following:

A. Environment Clearances

Make applications to obtain necessary Environment Clearance from Statutory Authorities to
initiate the construction work at site. Preparation of Environment clearance certificate related
drawings. Environment clearance certificate (MoEF approval letter)

Obtaining NOC from Forest Department/Tree cutting Authority as applicable (which includes
cutting, transporting and transplantation of trees)

Submission of drawings and other supporting documents to obtain “Environment clearances and
Permission”.
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B. Stage-1(One): Statutory Approvals required Before Construction Phase.

Development permission (DP) part plan & Zoning certificate: Make Development
permission (DP) application at municipal authority to obtain development permission, approval
of Buildings plan, and commencement letter from relevant authority.

Obtaining of Building Plan Approvals including Commencement Certificate (CC): This
shall include all the required pre-clearances for Commencement Certificate such as NOC from
Statutory Authorities as applicable. DP remarks, submission of undertakings & all letters/notices
and/or any other as listed in Plan Approval Letter (PAL).

Obtain necessary approvals /permissions in timely manner for development permission, plinth
check, until building use permission etc. for progress of all projects.

Regular follow up and submission of construction work Progress report to Statutory Authorities
(as applicable) to obtain approvals.

Preparation of as built drawings considering actual construction for obtaining Building Use
permission.

Obtaining NOC and Permission from Airport authority of India’s (AAI's) (i.e. Airport NOC for
height clearance).

Obtaining necessary opinion of Town planning Officer's (T.P.O), obtaining land ownership (if
any) related clearances etc.

Preparation and submission of Architectural drawings in the prescribed format for the proposed
works as per statutory / regulatory norms of AMC / GMC / GIDC / GUDA / AUDA / other
Statutory Authorities based on the input drawings provided by IPR. Review and inputs as based
on Authority’s GDCR for concept finalization of schematic drawings of architect, and
Schematic drawings finalization (finalization of architectural drawings). Signing as an Architect
on all drawings and documents (as and where necessary).

Preparation of stamp papers (affidavits) and other necessary documents, required by relevant
authorities necessary for the application form. Preparation of all relevant documents as per
statutory / regulatory norms of AMC / GMC / GUDA / AUDA / other Statutory Authorities as
applicable.

Preparation of fire & HVAC etc. opinion related drawings, obtaining Chief fire officer's (CFO)
opinion and NOC from CFO. Appointment of any other approved consultants (if required) as
per statutory norms shall be under the scope of bidder. (i.e. Fire, HVAC, etc.)

Obtaining Police NOC (if required by authority),

Preparation of required format drawings and submission of drawings for approval of building
plan with floor plans section and elevation layout plan & parking layout plan etc.,
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xiii) Submission of drawings and other supporting documents to obtain “Construction clearances and
Permission”.

xiv) Signing of Engineers and Signing of Clerks of works.
XVv) Prepare layout Plan as per Town Planning Scheme in auto cad format (where required)

xvi) To assist department Engineer /Architect to get register themselves with GMC / GIDC / GUDA
[ AUDA / Statutory Authorities.

xvii) Lamination of approved building plans.
xviii) To Submit AUTOCAD Drawings file to Institute for record. (Soft Copy).
xix) Bidder shall obtain Record of Rights (Land) i.e. Revenue Record of 7&12.

xX) Bidder shall take the Photographs of plot for submission to relevant authorities.

C. Stage-11(Two): Statutory Approvals required During Construction

Obtaining and Compiling of all required Statutory Clearances as listed in Plan Approval Letter
of respective project during construction stage.

All pre-compliance clearances for obtaining Completion Certificate and Occupation Certificate
such as CFO, Forest Department/ Tree cutting Authority as applicable (which includes planting
of new trees as per requirement), AAl, AE(WW), HE(WS), EE(SP)P&D, CE(SWD),
EE(SWM), submission of undertakings & all letters/notices and/or any other as listed in Plan
Approval Letter (PAL),

Regular follow up and submission of construction work Progress report to GMC / GIDC /
GUDA / AUDA / Statutory Authorities (as applicable) to obtain approvals.

Preparation of as built drawings taking into account actual construction for obtaining Building
Use permission.

Submission of file to Statutory Authority (online / off line as required) along with canvas
mounted drawings and acceptance of the same by concerned Statutory Authority.

Site visit of Statutory Authority’s officer to check margins and other details as per submitted
building plans.

On completion of construction up to plinth level submit a notice to Statutory Authority’s for
checking construction progress report & site visit of Statutory Authority’s staff (post DP
approval compliances),

On completion of construction of super structure, submit a notice to Statutory Authority’s for
checking construction progress report & site visit of Statutory Authority’s staff (post DP
approval compliances).
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On completion of construction of last storey of building completion, submit a notice to Statutory
Authority’s for checking construction progress report & site visit of Statutory Authority’s staff
(post DP approval compliances).

Site visit of Statutory Authority’s officer to check completed building.

D. Stage-111(Three): Statutory Approvals required After Construction

3.6

Bidder shall obtain Building completion / Occupation Certificate (CC/OC) and compliance there
in, if any including canvas mounted completion certified drawings.

Bidder shall obtain Chief fire officer's NOC (i.e. Fire Department NOC),
Bidder shall obtain Lift use NOC (if any, wherever require).

Make Building Use Permission (BU Permission) application, Submission of drawings and other
applicable documents and obtain ‘Building Use’ (BU) permission with receipt from Statutory
Authorities as applicable within stipulated time duration.

Bidder shall submit Lamination copy of approved building plans.

Consultancy firm (Liaison consultant) shall also carryout works related to obtaining land
ownership (if any) clearances from Statutory Authorities as and when required during the
completion of projects.

Completion of above task shall not relive the Consultancy (Liaison consultant) from its
responsibility, if after the Building Use (BU) permission, any clearances, approvals and
permissions require from AMC /GMC / GIDC / GUDA / AUDA / any other Statutory
Authorities, same shall be arranged and provided by the Consultancy firm (Liaison consultant).
Finalization of contract/scope of work shall be subjected to completion of all the statutory
clearance, approvals and permissions which are mandatory and necessary for all the stage of
construction such as before construction, during construction, after construction and building
use permission.

4 DOCUMENT DELIVERABLES:

4.1

Obtaining Commencement Certificate including Plan Approval Letter and all clearances
required and/or submitted for obtaining Commencement Certificate as mentioned in Stage-
I(One).

File containing all required original clearances as listed in Plan Approval Letter (PAL) copies
of which were submitted to Statutory Authority for obtaining Completion Certificate /
Occupation Certificate as mentioned in Stage-11(Two).

Liaison Consultancy firm (Liaison consultant) shall submit interim reports/ schedule visits
during construction as necessary.

Obtaining Completion Certificate / Occupation Certificate and Completion Certified drawings
from Statutory Authority and compliance there in, if any, also clearance on land ownership if
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any from authority to be obtained.

After completion of construction work, Liaison consultancy firm (Liaison consultant) will be
intimated to start process for obtaining Building Usage permission. After intimation,
consultancy firm (Liaison consultant) will obtain Building use permission within 3 months and
submit it to Purchaser.

5 STATUS OF NEW CONSTRUCTION PROJECTS

Table showing list of liaising stages for new construction projects, to be considered:

Sl
No.

Stages to be considered for

Description of Project Present Status hiring Liaison Consultants

01. | ITER-India office building Planning Completed | Stages I, Il & I1I. As per 3.5
02. | New Canteen Building Planning Completed | Stages I, Il & I1I. As per 3.5
03. | Reception Building Planning Completed | Stages I, Il & I1I. As per 3.5

04. | Sewage Treatment Plant (STP) and | Planning Completed | Stages I, Il & I1I. As per 3.5
05. | Shed for stores Planning Completed | Stages I, Il & I1l. As per 3.5

As there are certain areas like, stairs head rooms, lift machine rooms, etc. under OHTSs are to be
included in area calculations for Plan Approvals as per AMC/GMC bye laws.

6 CONTRACT VALIDITY

Approximate estimated time for completion is 4 years from the date of award of this consultancy
contract. Service contract shall be valid until obtaining BU permissions for all projects. In case of BU
permissions for all the projects are not obtained within 4 years, the contract will be extended on the
same rate and terms and conditions for a suitable period.
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