
 

 
 

Title: Liaison Consultancy Services (Liaison consultant) to liaise with 

statutory authorities for obtaining clearances, approvals and 

permissions for the proposed new construction projects at IPR 

campus  

GeM Bid No. 

GEM/2023/B/3626001 

 

 

Annexure-A6: Financial document indicating Price Breakup to be submitted by the bidder along with 

Financial (Price) Bid submission. 

     

Sr. No. Scope of work  Total Area in sq. m 
Rate per sq. m 
in Rs. 

Total (Rs.) 

1 

Obtain statutory approvals / permissions, 
Environment clearances, from Statutory 
Authorities for following construction 
projects inside IPR campus: 

Approx. 3200     

a)    ITER-India office building 
(approx. 1200 sq.m) 

b)    New Canteen Building 
(approx. 1100 sq.m) 

c)    Reception Building 
(approx. 450 sq.m) 

d)    Sewage Treatment Plant 
(STP) (approx. 200 sq.m) and 

e)    Shed for stores (approx. 
250 sq.m) 

  

i)    Prepare and submit applications to 
obtain necessary Environment Clearance 
from Statutory Authorities to initiate the 
construction work at site. 

ii)  Prepare drawings and other supporting 
documents and submit sets to obtain 
“Environment Clearance certificate, 
approval and permission”. 

iii) Obtain Environment clearance. (MoEF 
approvals). 

iv) Obtain NOC cutting, transporting and 
transplantation of trees). 

v) Pre-compliance clearances from Forest 
Department / Tree cutting Authority as 
applicable (which includes planting of new 
trees as per requirement). 

vi)    Pre-compliance clearances for 
obtaining Building Completion Certificate 
/Occupation Certificate from Statutory 
Authorities. 
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Sub-Total Charges (1)       

2 

Statutory Approvals required Before Construction, During Construction and After Construction for 
ITER-India Office building projects inside IPR campus. 

a)      ITER-India office building (approx. 1200 sq.m) 

b)     New Canteen Building (approx. 1100 sq.m) 

c)      Reception Building (approx. 450 sq.m) 

d)      Sewage Treatment Plant (STP) (approx. 200 sq.m) and 

e)      Shed for stores (approx. 250 sq.m)  

  

2A 
Stage-I(One): Statutory Approvals 
required  Pre-Construction  

Approx. 3200 

    

a. 
Obtaining Development permission (DP) 
part plan & Zoning certificate. 

    

b. 

Make Development permission (DP) 
application at Statutory Authorities, 
Obtain development permission, approval 
of Buildings plan, and work 
commencement  letter from relevant 
authority. 

    

c. 

Obtaining of Building Plan Approvals 
including Commencement Certificate (CC). 

    

This shall include the all the required pre-
clearances for Commencement Certificate 
such as NOC from AMC / GMC / GIDC / 
GUDA / AUDA/ Statutory Authorities as 
applicable. 

DP remarks, submission of undertakings & 
all letters/notices and/or any other as 
listed in Plan Approval Letter (PAL). 

d. 
Preparation of as built drawings taking into 
account actual construction for obtaining 
Building Use permission. 

    

e. 
Obtaining NOC and Permission from 
Airport authority of India’s (AAI's) (i.e. 
Airport NOC for height clearance) 

    

f. 

Preparation of Architectural drawings of 
the proposed works and preparation & 
Submission of drawing as per statutory / 
regulatory norms of AMC / GMC / GIDC / 
GUDA / AUDA, and/or other Statutory 
Authorities. 
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Review and inputs based on Authority’s 
GDCR for concept finalization of schematic 
drawings of architect, and Schematic 
drawings finalization (finalization of 
architectural drawings). 

Signing as an Architect on all drawings and 
documents. 

g. 

Preparation of all stamp papers (affidavits) 
and other necessary documents required 
by relevant authorities to fill up the 
application form. Preparation of all 
relevant documents as per statutory / 
regulatory norms of AMC / GMC / GIDC / 
GUDA / AUDA / Statutory Authorities. 

    

h. 

Preparation of opinion related drawings of 
firefighting, HVAC etc., Appointment of 
any other approved consultants (if 
required) as per statutory norms. (i. e. Fire, 
HVAC, etc.) 

    

i. 
Obtaining Chief fire officer's (CFO) opinion 
and NOC from CFO. 

    

j. 

Preparation of required format drawings 
and submission of drawings for approval of 
building plan with floor plans section and 
elevation layout plan & parking layout plan 
etc. 

    

k. 
Obtain Town planning Officer's (T.P.O) 
opinion. 

    

l. 
Prepare layout Plan as per Town Planning 
Scheme in AutoCAD format (where 
required) 

    

m. 
Signing of Engineers and Signing of Clerks 
of works. 

    

n. 
Obtaining Record of Rights (Land) i.e. 
Revenue Record of 7&12 

    

o. Take the Photographs of plot.     

p. Obtaining Police NOC     

q. Lamination of approved building plans.     

2B 
Stage-II(Two): Statutory Approvals 
required During Construction 
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a. 

Obtaining and Compiling of all required 
Statutory Clearances as listed in Plan 
Approval Letter of respective project 
during construction stage. All pre-
compliance clearances for obtaining 
Completion Certificate /Occupation 
Certificate such as CFO, AAI, AE(WW), 
HE(WS), EE(SP)P&D, CE(SWD), EE(SWM), 
submission of undertakings & all 
letters/notices and/or any other as listed in 
Plan Approval Letter (PAL), 

    

b. 
Site visit of statutory Authority’s Officer to 
check margins and other details as per 
submitted building plans. 

    

c. 

On completion of construction up to plinth 
level submit a notice to Statutory Authority 
for checking construction progress report 
& site visit of statutory Authority’s Staff 
(post DP approval compliances) 

    

d. 

On completion of construction of 
superstructure submit a notice to 
Statutory Authority for checking 
construction progress report & site visit of 
Statutory Authority’s Staff (post DP 
approval compliances) 

    

e. 

On completion of construction of last story 
of building completion, submit a notice to 
statutory Authority for checking 
construction progress report & site visit of 
statutory Authority’s Staff (post DP 
approval compliances) 

    

f. 
Site visit by Statutory Authority’s officer to 
inspect completed building. 

    

2C 
Stage-III(Three): Statutory Approvals 
required Post Construction 

    

a. 

Obtaining of Building completion / 
Occupation Certificate (CC/OC) and 
compliance there in, if any including canvas 
mounted completion certified drawings. 

    

b. 
Chief fire officer's NOC(i.e. Fire 
Department NOC) 
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c. 
Obtain Lift use NOC (if any, wherever 
require) 

    

d. 
Building Use Permission (BUP) application 
made at statutory Authority 

    

e. 

Submission of drawings and other 
applicable documents to the concerned 
authorities and obtain ‘Building Use’ (BU) 
permission. 

    

f. 

Obtain Building Use Permission from AMC 
/ GMC / GIDC / GUDA / AUDA / other 
Statutory Authorities with in the stipulated 
duration. 

    

g. 
Receipt of Building Use Permission from 
AMC / GMC/ GIDC / GUDA / AUDA / 
Statutory Authorities. 

    

h. Lamination of approved building plans       

i. 
Land Ownership related clearances (if any) 
(Land Area approx. 3000 sq.m) 

Approx. 3000     

Sub-Total Charges (2A+2B+2C) = (2)       

Total (Sub Total 1+ Sub Total 2)   

GST (%)   

Grand Total   

     

     

    Signature: 

    Name of Signatory: 

    Company Name: 

    Stamp: 

  

 

 

 

 

 

 

 

 

 

 

 


