
Sr No. 

TFW - Lot 1: Full scope of manufacturing, assembly and 

delivery of TFW rows 3, 4, 7 to 9, 18 (126 panels - 

tungsten) + row 6 (18 panels - tungsten heavy alloy)

TFW Row 3 TFW Row 4 TFW Row 7 TFW Row 8 TFW Row 9 TFW Row 18 TFW Row 6

Spares 

according to 

Tech spec.  

1

Preparation - CAD design - Manufacturing Readiness 

(which shallinclude: Quality & Management Plan, detailed 

schedule, list of deliverables, Tooling & Equipment, Facilities, 

Manufacturing & Assembly procedures (incl. Method 

statement, Manufacturing Inpsection Plan, etc.), CAD general 

assembly drawings replication for all designs, CAD 

manufacturing drawings for all designs, Production of finger 

prototype for validation, Manufacturing Readiness Review)

2

Raw material procurement of central beam and finger 

assembly (fingers plates and finger supports) - Austenitic 

Steel

3
Raw material procurement - tungsten tiles / Tungsten alloy 

tiles (as applicable for a given row according to tech spec.)  

4

Manufacturing, inspection and testing of central beam and 

finger assembly (fingers plates and finger supports) including 

procurement of off-the-shelf components 

5

Manufacturing, inspection and testing of tungsten / tungsten 

heavy alloy tiles (as applicable for a given row according to 

tech spec.)  

6
Assembly, FAT, Mfg. dossier, storage, packaging, 

preservaiton

7 Delivery - Freight charges and associated documentation

8 Other costs (please itemize as necessary)

TOTAL COST FOR LOT-1 (Value in INR)

Sr No. 

TFW - Lot 2: Full scope of manufacturing, assembly and 

delivery of TFW rows 1, 2, 5, 10 to 17 (293 panels - 

tungsten coating / cladding)

TFW Row 1 TFW Row 2 TFW Row 5 TFW Row 10 TFW Row 11 TFW Row 12 TFW Row 13 TFW Row 14 TFW Row 15 TFW Row 16 TFW Row 17

Spares 

according to 

Tech spec.  

1

Preparation - CAD design - Manufacturing Readiness 

(which shall include: Quality & Management Plan, detailed 

schedule, list of deliverables, Tooling & Equipment, Facilities, 

Manufacturing & Assembly procedures (incl. Method 

statement, Manufacturing Inpsection Plan, etc.), CAD general 

assembly drawings replication for all designs, CAD 

manufacturing drawings for all designs, Production of finger 

prototype for validation, Manufacturing Readiness Review)

Total cost for all TFW under Lot-2

GeM Bid No. GEM/2026/B/7687092

Total cost for all TFW under Lot-1

Total cost for 

all the spares 

of LOT-1. 

Part-B: Price-bid format for Lot-1 and Lot-2 (Value in INR)

Total cost for all 

the spares of 

LOT-2. 
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GeM Bid No. GEM/2026/B/7687092

Part-B: Price-bid format for Lot-1 and Lot-2 (Value in INR)

2

Development and qualification of coating/cladding (which 

shall include: Initial documentation for Kick-Off meeting - 

Qualification Phase incl. Quality & Management Plan, detailed 

schedule, list of deliverables, etc., Design & qualification 

protocol of mock-ups, Tooling & Equipment, Facilities, Mock-

up raw material procurement, Production of mock-ups and 

finger prototype, Testing, Qualification report & resolution of 

CHITS)

3

Raw material procurement of central beam and finger 

assembly (fingers plates, finger supports and tiles) - Austenitic 

Steel

4 Raw material procurement for coating / cladding 

5

Manufacturing, inspection and testing of central beam and 

finger assembly (fingers plates, finger supports and tiles) 

including procurement of off-the-shelf components 

6
Manufacturing, inspection and testing of tungsten coating/ 

cladding 

7
Assembly, FAT, Mfg. dossier, storage, packaging, 

preservaiton and delivery 

8 Subcontracted activities (if any, please detail)

9 Others (please itemize as necessary)

TOTAL COST FOR LOT-2 (Value in INR)

We certify that the above mentioned total price is inclusive of all applicable Taxes & Duties and on DAP (ITER site) as per Incoterms 2020 basis 

Bidder  Signature Bidder’s Official seal

Name of the signatory & Title Place & Date

Total Cost for Lot-1 & Lot-2 including all spares  (in INR) - quoted on GeM 

Total cost for all TFW under Lot-2

Total cost for all 

the spares of 

LOT-2. 
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