@ ITER-India

campus

Title: Liaison Consultancy Services (Liaison consultant) to liaise with
statutory authorities for obtaining clearances, approvals and
permissions for the proposed new construction projects at IPR

GeM Bid No.

GEM/2023/B/3626001

Annexure-A6: Financial document indicating Price Breakup to be submitted by the bidder along with
Financial (Price) Bid submission.

Sr. No.

Scope of work

Total Areainsq. m

Rate per sq. m
in Rs.

Total (Rs.)

Obtain statutory approvals / permissions,
Environment clearances, from Statutory
Authorities for following construction
projects inside IPR campus:

a) ITER-India office building
(approx. 1200 sg.m)

b) New Canteen Building
(approx. 1100 sg.m)

c) Reception Building
(approx. 450 sq.m)

d) Sewage Treatment Plant
(STP) (approx. 200 sq.m) and

e) Shed for stores (approx.
250 sg.m)

i) Prepare and submit applications to
obtain necessary Environment Clearance
from Statutory Authorities to initiate the
construction work at site.

ii) Prepare drawings and other supporting
documents and submit sets to obtain
“Environment Clearance certificate,
approval and permission”.

iii) Obtain Environment clearance. (MoEF
approvals).

iv) Obtain NOC cutting, transporting and
transplantation of trees).

v) Pre-compliance clearances from Forest
Department / Tree cutting Authority as
applicable (which includes planting of new
trees as per requirement).

Approx. 3200

Vi) Pre-compliance  clearances for
obtaining Building Completion Certificate
/Occupation Certificate from Statutory|
Authorities.




1] statutory authorities for obtaining clearances, approvals and
“ ITER-India permissions for the proposed new construction projects at IPR

Title: Liaison Consultancy Services (Liaison consultant) to liaise with GeM Bid No

GEM/2023/B/3626001
campus

Sub-Total Charges (1)

Statutory Approvals required Before Construction, During Construction and After Construction for
ITER-India Office building projects inside IPR campus.

a) ITER-India office building (approx. 1200 sq.m)

b) New Canteen Building (approx. 1100 sg.m)

c) Reception Building (approx. 450 sq.m)

d) Sewage Treatment Plant (STP) (approx. 200 sq.m) and
e) Shed for stores (approx. 250 sq.m)

2A

Stage-1(One): Statutory Approvals
required Pre-Construction

Obtaining Development permission (DP)
part plan & Zoning certificate.

Make Development permission (DP)
application at Statutory Authorities,
Obtain development permission, approval
of Buildings plan, and work
commencement  letter from relevant
authority.

Obtaining of Building Plan Approvals
including Commencement Certificate (CC).

This shall include the all the required pre-
clearances for Commencement Certificate
such as NOC from AMC / GMC / GIDC /
GUDA / AUDA/ Statutory Authorities as

applicable. Approx. 3200

DP remarks, submission of undertakings &
all letters/notices and/or any other as
listed in Plan Approval Letter (PAL).

Preparation of as built drawings taking into
account actual construction for obtaining
Building Use permission.

Obtaining NOC and Permission from
Airport authority of India’s (AAl's) (i.e.
Airport NOC for height clearance)

Preparation of Architectural drawings of
the proposed works and preparation &
Submission of drawing as per statutory /
regulatory norms of AMC / GMC / GIDC /
GUDA / AUDA, and/or other Statutory
Authorities.




Title: Liaison Consultancy Services (Liaison consultant) to liaise with
1] statutory authorities for obtaining clearances, approvals and
“ ITER-India permissions for the proposed new construction projects at IPR
campus

GeM Bid No.

GEM/2023/B/3626001

Review and inputs based on Authority’s
GDCR for concept finalization of schematic
drawings of architect, and Schematic
drawings finalization (finalization of]
architectural drawings).

Signing as an Architect on all drawings and
documents.

Preparation of all stamp papers (affidavits)
and other necessary documents required
by relevant authorities to fill up the
application form. Preparation of all
relevant documents as per statutory /
regulatory norms of AMC / GMC / GIDC /
GUDA / AUDA / Statutory Authorities.

Preparation of opinion related drawings of
firefighting, HVAC etc., Appointment of
any other approved consultants (if]
required) as per statutory normes. (i. e. Fire,
HVAC, etc.)

Obtaining Chief fire officer's (CFO) opinion
and NOC from CFO.

Preparation of required format drawings
and submission of drawings for approval of]
building plan with floor plans section and
elevation layout plan & parking layout plan
etc.

Obtain Town planning Officer's (T.P.O)
opinion.

Prepare layout Plan as per Town Planning
Scheme in AutoCAD format (where
required)

Signing of Engineers and Signing of Clerks
of works.

Obtaining Record of Rights (Land) i.e.
Revenue Record of 7&12

Take the Photographs of plot.

Obtaining Police NOC

Lamination of approved building plans.

2B

Stage-ll(Two): Statutory  Approvals
required During Construction




Title: Liaison Consultancy Services (Liaison consultant) to liaise with
1] statutory authorities for obtaining clearances, approvals and
“ ITER-India permissions for the proposed new construction projects at IPR
campus

GeM Bid No.

GEM/2023/B/3626001

Obtaining and Compiling of all required
Statutory Clearances as listed in Plan
Approval Letter of respective project
during construction stage. All pre-
compliance clearances for obtaining
Completion Certificate  /Occupation
Certificate such as CFO, AAl, AE(WW),
HE(WS), EE(SP)P&D, CE(SWD), EE(SWM),
submission of undertakings & all
letters/notices and/or any other as listed in
Plan Approval Letter (PAL),

Site visit of statutory Authority’s Officer to
check margins and other details as per
submitted building plans.

On completion of construction up to plinth
level submit a notice to Statutory Authority
for checking construction progress report
& site visit of statutory Authority’s Staff]
(post DP approval compliances)

On completion of construction of
superstructure submit a notice to
Statutory  Authority  for  checking
construction progress report & site visit of|
Statutory Authority’s Staff (post DP
approval compliances)

On completion of construction of last story
of building completion, submit a notice to
statutory  Authority  for  checking
construction progress report & site visit of|
statutory Authority’s Staff (post DP
approval compliances)

Site visit by Statutory Authority’s officer to
inspect completed building.

2C

Stage-lll(Three): Statutory Approvals
required Post Construction

Obtaining of Building completion /
Occupation  Certificate (CC/OC) and
compliance there in, if any including canvas
mounted completion certified drawings.

Chief fire officer's NOC(i.e. Fire
Department NOC)




Title: Liaison Consultancy Services (Liaison consultant) to liaise with
1] statutory authorities for obtaining clearances, approvals and
“ ITER-India permissions for the proposed new construction projects at IPR
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GEM/2023/B/3626001

Obtain Lift use NOC (if any, wherever

require)
q Building Use Permission (BUP) application
) made at statutory Authority
Submission of drawings and other,
o applicable documents to the concerned
) authorities and obtain ‘Building Use’ (BU)
permission.
Obtain Building Use Permission from AMC
; / GMC / GIDC / GUDA / AUDA / other

Statutory Authorities with in the stipulated
duration.

Receipt of Building Use Permission from
g. AMC / GMC/ GIDC / GUDA / AUDA /
Statutory Authorities.

h. Lamination of approved building plans

. Land Ownership related clearances (if any)
" |(Land Area approx. 3000 sq.m) Approx. 3000

Sub-Total Charges (2A+2B+2C) = (2)

Total (Sub Total 1+ Sub Total 2)

GST (%)

Grand Total

Signature:

Name of Signatory:
Company Name:
Stamp:




