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1 Purpose
This call for nomination is associated with the design, manufacturing and delivery to the ITER site 
of the High Voltage cubicles of the ITER Magnet system and the HV conditioners required for the 
Magnet quench detection system and the monitoring of the Current Lead temperatures.

2 Introduction
ITER is a joint international research and development project that aims to demonstrate the 
scientific and technical feasibility of fusion power. The partners in the project are the People´s 
Republic of China, the European Union, India, Japan, the Republic of Korea, the Russian 
Federation and the USA. ITER is being constructed at Cadarache in the South of France (for details 
see www.iter.org).
The ITER Magnets of are cooled by a forced flow of super-critical helium at a temperature of 
approximately 4 K. This helium is supplied to the magnets via cryolines grouped into 29 separate 
feeders. The feeders contain all the necessary valves and instrumentation to control and monitor the 
various helium gas flows, pressures and temperatures and the quench detection signals involved in 
the Magnet protection functions.
HV conditioners are required to interface the HV measurements signals coming from the Magnet 
system to the Magnet control system. These signals are voltage and temperature signals set to HV 
(30 kV DC) to the ground; the HV voltage conditioners are delivered as equipment fully integrated 
in ready to install cubicles so called HV cubicles; the HV temperature conditioners are delivered as 
separate components.
As part of the Magnet quench detection system, the HV voltage conditioners are critical 
components of the Magnet primary protection. A particular care shall be paid to the quality of the 
design, the quality control at manufacture and the factory acceptance tests.
The HV cubicle contract scope includes the design, qualification, manufacture and testing of the 
HV voltage conditioners; the design, qualification, manufacture and testing of the HV temperature 
conditioners and the design, qualification and testing of the HV cubicles. The ITER on site 
assembly and commissioning of these components are out of scope of this contract.
All these HV cubicles are installed in protected area and therefore are not exposed to any specific 
environmental constraints. Standard industrial environmental requirements apply only.
A total of 45 HV cubicles, 800 HV voltage conditioners and 280 HV temperature conditioners 
shall be produced and supplied from this contract 

Figure 1: Illustration of a HV cubicle

file:///C:/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.IE5/KYEVY7DB/www.iter.org
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2.1 Introduction to the HV voltage conditioners 
A functional diagram of the primary Quench Detection System (QDS) of the Magnet systems is 
shown in the Figure 2-2. The purpose of the HV voltage conditioner is to collect the HV voltage 
measurements and transmit them as voltage data to the QDS.

Figure 2-2: Functional diagram of the primary Quench Detection System

A functional diagram of the HV conditioners is shown in the Figure 2-3. The HVSC&RIO is made 
of a linear chain of analogue front end, digitizer and optical transmitter components. 
 The analogue front end purpose is to connect physically the HV cables, to get the signal 

range suited to what is acceptable by the digitizer, to filter the signal high frequency noise 
and to monitor the signal loop continuity. 

 The digitizer (ADC) purpose is to sample and digitize the analogue voltage signals as 
provided by the analogue front end.

 The optical transmitter transmits optically the digitizer data to a data receiver interfaced to 
the QDS controller (EQDD).

The HV conditioner is operated at high voltage and then shall be powered by a power supply 
voltage insulated to the ground at the proper voltage level. This power supply is protected against 
over current in case of loss of voltage insulation at its level.
The HV signal loop shall be protected at the level of the HV voltage conditioner input against any 
over current coming from any HV signal conditioner internal fault.
In addition to these functionalities the HV voltage conditioner implements some health monitoring 
on the HV signals, on its own internal functions and provides the QDS controller with the 
appropriate health monitoring data. 

Figure 2-3: Functional diagram of the HV conditioner
A total a 10 different types of HV voltage conditioners shall be designed and manufactured in scope 
of this contract. A HV conditioner type is defined regarding the number of signal channels 
connected (up to 6 channels) and the voltage measurement configuration and range (up to +-1300 V 
in differential mode). The voltage measurement resolution is 24 bits allowing a signal accuracy 
better than 2 mV with a sampling rate above 500 Hz.
The transceiver shown on the Figure 2-3 is part of the design and delivery. The optical cable 
between the transmitter and transceiver is out of this contract scope. The transceiver provides the 
voltage and status data to a National Instrument cRIO chassis through an RS422 electrical link; the 
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cRIO chassis is not part of the contract delivery but the qualification tests of this RS422 link is part 
of the contract.
HV cables are connected to the HV conditioner signal front end through a HV cable splicing box 
installed in the HV cubicles. The design, manufacture and cubicle installation of the HV cable 
splicing boxes is part of the contract scope. The HV cables are not part of this contract but the 
technical specifications of these cables shall drive the design of the HV cable splicing boxes.
The HV voltage conditioners and HV cable splicing boxes shall be designed to handle signals set to 
30 kV DC nominal to the ground.
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Figure 2-4: HV cable splice at HV conditioner signal input
2.2 Introduction to the HV temperature conditioners
The HV T conditioner device is made of an analogue signal conditioner designed to handle PT100 
temperature signals. The HV T conditioner is set to the HV (30 kV DC); an optical data transmitter 
and receiver is part of the HV temperature conditioner to publish the temperature signal as 4-20 mA 
signals to an industrial controller.
The HV T conditioner is operated at high voltage and then shall be supplied through a ground 
insulated power supply channel. The optical transmission of the electrical power is the option to be 
selected by the contractor.
In addition to the functionalities mentioned above the HV temperature conditioner implements 
some health monitoring on the temperature sensor signals and its own internal functions

  

HV T sensor 
signals

HTSCL 
plug

Transmitter

Magnet cryo-controller 

HV T conditioner

Analogue
Front
end Magnet Interlock 

controller

Receiver

ConverterOptical 
cable Electrical supply

Analogue signals
Analogue signals

Dry-box boundary

CL local 
ground

Figure 2-5: Functional diagrams of the HV temperature conditioner.
2.3 Design background
Already fully qualified prototypes of the HV voltage conditioners and HV temperature conditioners 
have been designed, manufactured and fully qualified through R&D contracts placed by IO. The 
contract technical specifications will reflect the outputs of the R&D already performed on these 
components reducing in the meantime the risk to the contractor.



5

3 Scope of work
The contract scope of work is made of the following steps:

3.1 HV voltage and temperature conditioner and HV cable splicing box design
From the HV conditioner specifications, the contractor shall produce a design of the HV voltage 
conditioners for each type of conditioners (10); a design of the HV temperature conditioners (one 
type only) and a design of the HV cable splicing box. The design materials of each shall be 
approved by IO before moving to the next step.

3.2 HV voltage and temperature conditioner and HV cable splicing box prototyping
From the HV conditioner and HV cable splicing box design material, the contractor shall 
manufacture and qualify a prototype of one type of the HV voltage conditioners out of the 10 types, 
a prototype of the HV temperature conditioner and a prototype of the HV cable splicing box. The 
qualification tests of each shall be successful for moving to the next step.

3.3 HV voltage and temperature conditioner and HV cable splicing box First of Series
From the HV conditioners and HV cable splicing box design material and the outcomes of the 
prototyping phase, the contractor shall produce the manufacture design materials including a 
Manufacture and Inspection Plan (MIP) and proceed to the First of Series production for each of the 
HV voltage conditioner types, the HV temperature conditioner and the HV cable splicing box. The 
first of series production samples shall be qualified successfully before moving to the series 
production.

3.4 HV voltage and temperature conditioner and HV cable splicing box Series 
Each of the HV conditioners and HV cable splicing box is tested individually at Series production. 
The MIP reports and test reports are issued and delivered to IO for each of the manufactured items.

3.5 HV cubicle design 
From the HV conditioner and HV cable splicing box design materials and the HV cubicle 
specifications, the contractor shall produce the HV cubicle design materials including a layout for 
each of the cubicles delivered from this contract and a MIP. IO shall approve the cubicle layouts 
and MIP before moving to the cubicle series production.

3.6 HV cubicle series production 
The cubicle series production is the integration and internal cabling of the HV voltage conditioners 
and HV cable splicing boxes in a cubicle enclosure. The cubicle enclosure product is selected by IO 
from IO standards. Each cubicle is tested to HV. The HV voltage conditioners are individually 
tested again at this step for functionalities and noise rejection while operated to HV. The MIP 
reports and test reports are issued and delivered to IO for each of the manufactured cubicles.

3.7 HV Cubicle and HV temperature conditioner deliveries
After successful testing of the cubicles and HV temperature conditioners the cubicles shall be 
shipped by the supplier to IO with the proper packing.
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4 Tentative time table
A tentative timetable is as follows:

Call for nomination November 2020
Pre-qualification January 2021
Call for tender March 2021
Tender submissions May-June 2021
Contract awarding July-August 2021

5 Candidature
Participation is open to all legal persons participating either individually or in a grouping 
(consortium). All legal persons including all consortium members should be established in an ITER 
Member State which are:

- European Union including Switzerland (EURATOM Members),
- Republic of India,
- Japan,
- People’s Republic of China,
- Republic of Korea,
- Russian Federation, or
- United States of America.

A legal person cannot participate individually or as a consortium partner in more than one 
application or tender. A consortium may be a permanent, legally-established grouping or a grouping 
which has been constituted informally for a specific tender procedure. All members of a consortium 
(i.e. the leader and all other members) are jointly and severally liable to the ITER Organization. The 
consortium cannot be modified later without the approval of the ITER Organization.
In the event of a consortium, a draft of the Consortium Agreement, or letter of intent and Power of 
Attorney signed by all the consortium members shall be submitted together with the tender.
Legal entities belonging to the same legal grouping are allowed to participate separately if they are 
able to demonstrate independent technical and financial capacities. Bidders’ (individual or 
consortium) must comply with the selection criteria. IO reserves the right to disregard duplicated 
references and may exclude such legal entities form the tender procedure.
On 31 January 2020, the UK left the EU and Euratom with a transition period from 1st February to 
31 December 2020 to be used to determine the conditions of their future relationship. Euratom is 
the ITER Member and the withdrawal of the UK from Euratom leads to the fact that UK is not 
anymore party to the ITER project.
Until the 31 December 2020, current end date of the transition period, UK entities retain the right to 
participate in IO procurement procedures.
More information on ITER Organization Procurement process can be found at: 
https://www.iter.org/proc/generalinfo

https://www.iter.org/proc/generalinfo
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6 Experience and key competencies
The Candidates will need to demonstrate that they have the capabilities to successfully perform the 
entire scope of work mentioned above and in particular:
 Strong experience HV insulated electronics for signal handling.
 Strong experience in instrumentation signal handling and EMC.
 Strong experience in optical data transmission.
 Strong experience in control cubicle design, manufacture and tests.
 Experience in electronics design and manufacture exposed to Magnetic field. 
 Experience in investment protection systems based on voltage measurements and inductive 

voltage compensation.
 Capability to produce electrical and electronic equipment compliant to EU Directives.

7 QA requirements
The organization conducting these activities should have an ITER approved QA Program or an ISO 
9001 accredited quality system.
Prior to the commencement of the task, a Quality Plan must be submitted for IO approval giving 
evidence of the accredited quality system and describing the organization of this task, the skill of 
workers involved in the study, any anticipated sub-contractors and giving details of who will be the 
independent checker of the activities.
Prior to commencement of any manufacturing, a Manufacturing Inspection Plan (MIP) must be 
approved by ITER who will mark up any planned interventions.

8 Safety
There is no Safety component in the scope of this contract.

9 Applicable document and references
Applicable Documents
[1] Electrical Design Handbook (EDH Part 1: Introduction (ITER_D_2F7HD2) 
[2] Requirements for Preparing and Implementing a Manufacturing and Inspection Plan 

(ITER_D_22MDZD) 
[3] Procedure on procurement documentation exchange between IO, DAs and contractors 

(35BVQR) 
[4] ITER Procurement Quality Requirements (ITER_D_22MFG4) 

Reference Documents
[5] DDD11-9: Instrumentation (2F2B53)  
[6] DDD11-10: Magnet Controls (JF2N9W)

https://user.iter.org/?uid=2F7HD2
https://user.iter.org/?uid=22MDZD
https://user.iter.org/?uid=22MDZD
https://user.iter.org/?uid=35BVQR
https://user.iter.org/?uid=35BVQR
https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=2F2B53&version=v4.3&action=get_document
https://user.iter.org/?uid=22F53X
https://user.iter.org/?uid=JF2N9W&version=v8.3&action=get_document
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10 Definitions
BOM Bill of Material
CAD Computer Aided Design
CMM Configuration Management Model
DDD Design Description Document
EQDD Electronic Quench Detection Device
FO Fibre Optic
HP Hold Point
HV High Voltage
HW Hardware
IDM ITER Document Management
IO ITER Organization
ISO International Organization for Standardization
I&C Instrumentation and Control
KOM Kick Off Meeting
MIP Manufacturing and Inspection Plan
MQP Management and Quality Program
NA Non Applicable
NCR Non Conformity Report
NI National Instrument
NP Notification Point
PBS Plant Breakdown Structure
PRM Contract Progress Meeting
QA Quality Assurance
QCR Quality Control Review
QP Quality Plan
RO Responsible Officer
R&D Research and Development
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