GeM Bid No. GEM/2026/B/7687092

Part-B: Price-bid format for Lot-1 and Lot-2 (Value in INR)

Sr No.

TFW - Lot 1: Full scope of manufacturing, assembly and
delivery of TFW rows 3, 4, 7t0 9, 18 (126 panels -
tungsten) + row 6 (18 panels - tungsten heavy alloy)

TFW Row 3

TFW Row 4

TFW Row 7

TFW Row 8

TFW Row 9

TFW Row 18

TFW Row 6

Spares
according to
Tech spec.

Preparation - CAD design - Manufacturing Readiness
(which shallinclude: Quality & Management Plan, detailed
schedule, list of deliverables, Tooling & Equipment, Facilities,
Manufacturing & Assembly procedures (incl. Method
statement, Manufacturing Inpsection Plan, etc.), CAD general
assembly drawings replication for all designs, CAD
manufacturing drawings for all designs, Production of finger
prototype for validation, Manufacturing Readiness Review)

Total cost for all TFW under Lot-1

Raw material procurement of central beam and finger
assembly (fingers plates and finger supports) - Austenitic
Steel

Raw material procurement - tungsten tiles / Tungsten alloy
tiles (as applicable for a given row according to tech spec.)

Manufacturing, inspection and testing of central beam and
finger assembly (fingers plates and finger supports) including
procurement of off-the-shelf components

Manufacturing, inspection and testing of tungsten / tungsten
heavy alloy tiles (as applicable for a given row according to
tech spec.)

Assembly, FAT, Mfg. dossier, storage, packaging,
preservaiton

Delivery - Freight charges and associated documentation

Other costs (please itemize as necessary)

Total cost for
all the spares
of LOT-1.

TOTAL COST FOR LOT-1 (Value in INR)

Sr No.

TFW - Lot 2: Full scope of manufacturing, assembly and
delivery of TFWrows 1, 2, 5, 10 to 17 (293 panels -
tungsten coating / cladding)

TFW Row 1

TFW Row 2

TFW Row 5

TFW Row 10

TFW Row 11

TFW Row 12

TFW Row 13

TFW Row 14

TFW Row 15

TFW Row 16

TFW Row 17

Spares
according to
Tech spec.

Preparation - CAD design - Manufacturing Readiness
(which shall include: Quality & Management Plan, detailed
schedule, list of deliverables, Tooling & Equipment, Facilities,
Manufacturing & Assembly procedures (incl. Method
statement, Manufacturing Inpsection Plan, etc.), CAD general
assembly drawings replication for all designs, CAD
manufacturing drawings for all designs, Production of finger
prototype for validation, Manufacturing Readiness Review)

Total cost for all TFW under Lot-2
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Development and qualification of coating/cladding (which
shall include: Initial documentation for Kick-Off meeting -
Qualification Phase incl. Quality & Management Plan, detailed
schedule, list of deliverables, etc., Design & qualification
protocol of mock-ups, Tooling & Equipment, Facilities, Mock-
up raw material procurement, Production of mock-ups and
finger prototype, Testing, Qualification report & resolution of
CHITS)

Total cost for all TFW under Lot-2

Raw material procurement of central beam and finger
3 assembly (fingers plates, finger supports and tiles) - Austenitic
Steel

4 Raw material procurement for coating / cladding

Manufacturing, inspection and testing of central beam and
5 finger assembly (fingers plates, finger supports and tiles)
including procurement of off-the-shelf components

Manufacturing, inspection and testing of tungsten coating/
cladding

Assembly, FAT, Mfg. dossier, storage, packaging,
preservaiton and delivery

8 Subcontracted activities (if any, please detail)

9 Others (please itemize as necessary)

Total cost for all
the spares of
LOT-2.

TOTAL COST FOR LOT-2 (Value in INR)

Total Cost for Lot-1 & Lot-2 including all spares (in INR) - quoted on GeM

We certify that the above mentioned total price is inclusive of all applicable Taxes & Duties and on DAP (ITER site) as per Incoterms 2020 basis

Bidder Signature

Name of the signatory & Title
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Bidder’s Official seal

Place & Date




